




UCO BANK
HEAD OFFICE, IT DEPARTMENT

Summary of All Works / Tenders / Contracts above
the Threshold Limit of ₹ 30 Lakhs during June 2020

		(1)
1	Enquiry No.	RFP Ref. No. DIT/BPR&BTD/OA/3574/2019-20 dated- 27.09.2019
2	Item/ Nature of Work	Implementation of Chatbot
3	Mode of Tender Enquiry	Open tendering
4	Type of Bidding (Single/ Multi Bid System)	Multi bid system
5	Last date of receipt of Tender	29.11.2019
6	Nos. & names of tenders received	1. M/s NCS Soft Solution Pvt Ltd. 2. M/s CBS Pvt Ltd 3. M/s CMS IT Services Pvt Ltd 4. M/s Zoroim IP Systems Pvt Ltd 5. M/s Vsoft Technologies Pvt Ltd 6. M/s Netxcell Limited 7. M/s Shilpmis Technologies Pvt Ltd 8. M/s Power Weave Software Services Pvt Ltd 9. M/s Brainium Information Tech Pvt Ltd 10. M/s Corover Private Limited 11. M/s Datawise Management Pvt Ltd
7	Nos. & names of parties qualified after technical evaluation	1. M/s NCS Soft Solution Pvt. Ltd. 2. M/s Zoroim IP Systems Pvt. Ltd 3. M/s Vsoft Technologies Pvt. Ltd 4. M/s Netxcell Limited 5. M/s Power Weave Software Services Pvt. Ltd 6. M/s Corover Private Limited 7. M/s Datawise Management Pvt. Ltd
8	Nos. & names of parties not qualified after technical evaluation	1. M/s CBS Pvt Ltd 2. M/s CMS IT Services Pvt Ltd 3. M/s Shilpmis Technologies Pvt Ltd 4. M/s Brainium Information Tech Pvt Ltd
9	Whether contract awarded to lowest tenderer/ Evaluated L1	L1 Bidder
10	Contract No & date	DIT/BPR & BTD/MB/418 /2020-21 dated 08.06.2020
11	Name of Vendor/ Contractor	M/s Netxcell Limited
12	Value of Order (In ₹)	Rs. 99,16,720.00 including taxes
13	Delivery Scheduled	6 - 8 weeks from date of issue of PO
14	Actual date of start of work	08.06.2020
15	Actual date of completion	Work in Progress
16	Reasons for delays, if any	Not applicable

Date:17.07.2020


Deputy General Manager