



UCO BANK

Department of Information Technology

Procurement of Apple MacBook Pro with M4 Max Chip (E-tendering)

RFP Ref. No: UCO/DIT/3076/2024-25 Date: 29.03.2025

Pre-Bid Responses/ Clarifications to Queries raised by the Bidder(s) uploaded on 09.04.2025

Sl. No	Bid Page No.	Bid Clause No.	Original Clause	Query sought/ Suggestions of the Bidder	Banks Response
1	19	3. Delivery and Installation	The proposed delivery should be completed within 15 days from the date of receiving the purchase order.	<div>The delivery timeline is 4–6 weeks after receiving the confirmed PO, as this is a customized model and we need to place the order with ND based on the PO.</div> <div>At page no 19, where you are asking to deliver the materials within 15 days, whereas your products are CTO (Configure-To-Order), As per Apple policy all CTO items will take 5-6 weeks not before that. So kindly make the delivery note as 60 Days.</div>	Please refer corrigendum.



Department of Information Technology
Procurement of Apple MacBook Pro with M4 Max Chip (E-tendering)
RFP Ref. No: UCO/DIT/3076/2024-25 Date: 29.03.2025
Corrigendum

Sl No	Bid Page No.	Bid Clause No.	Existing Clause	Modified Clause
1.	19	3. Delivery and Installation	The proposed delivery should be completed within 15 days from the date of receiving the purchase order.	The proposed delivery should be completed within 30 days from the date of issuance of purchase order.

All other terms and conditions of the above bid document will remain unchanged.